Eastern Mobility Components

Kolkata, West Bengal · MATERIAL KNOW-HOW · LONGER TRANSIT PLAN

All supplier names, locations, prices, experience claims, and offers in this document are invented for classroom learning. They do not represent actual companies or real commercial offers.

Product & requirement

Pravaah P1 is a fictional small hatchback created only for this classroom exercise. The buyer requests a four-piece, black, molded TPE cabin floor-mat set (two front and two rear mats), compatible with a buyer-supplied floor template and retention-point sample. The set should have an anti-slip underside, a raised edge, a reinforced driver's heel zone, no sharp edges, and no interference with pedals or seat movement. Supplier fitment and material claims are illustrative and require buyer validation.

Product and process proposal

TPE with nominal 3.4 mm body, black, raised 11 mm edge, molded heel zone, and directional anti-slip texture. The supplier offers two hardness options for buyer selection. Retention points will be confirmed from physical samples before the final mould design.

Tooling and fitment plan

A single-cavity prototype tool is followed by a production mould. The supplier estimates 4 weeks for a first sample due to toolmaker queue and interstate sample shipment. One tool adjustment is included; further changes are billed at cost. Buyer ownership applies after full tooling payment.

Commercial quotation

Item	Offer
Product	4-piece TPE floor-mat set for Pravaah P1
Unit price	INR 990 per set, before GST
One-time tooling	INR 3,10,000
First sample / pilot lead	40 calendar days to first sample; 47 days to pilot
Monthly capacity	8,000 sets/month

Payment, GST and freight assumptions: 30% tooling advance, 40% after first article, and 30% after pilot approval. Product payment net 30 days. GST extra; freight to the buyer's western India plant estimated at INR 68/set with weekly dispatches.

Quality controls and compliance evidence

Material batches are tracked to incoming supplier lots. Operators inspect every mat for flash and surface marks; a 3-piece dimensional sample is checked each production shift. The proposal includes a first-article fit check and a packing checklist, but does not define a formal corrective-action timeline or independent test reports.

Delivery and capacity

The requested planning case is a 20-set fitment sample, followed by a 200-set pilot, then an indicative 10,000 sets/year. Forecast volumes are non-binding until purchase order release. Supplier-stated monthly capacity is 8,000 sets/month. The quoted lead time is 40 calendar days to first sample; 47 days to pilot. Buyer approval is required before production release.

Warranty and supplier support

12 months against manufacturing defects. Claims reviewed within 3 business days; approved replacements dispatched within 10 working days. A quarterly quality call is included.

Company experience

The fictional company profile describes 11 years in molded rubber and polymer automotive accessories, including floor liners for aftermarket channels. It reports 8,000-set monthly capacity but gives no OEM program references.

Open points for negotiation

Before award, buyer and supplier should sign off the fitment template, compound grade, thickness tolerance, retention features, packaging, final freight location, GST treatment, acceptance sampling, warranty start date, tool custody, and approved sample. No claim in this fictional quotation has been audited or independently verified.

Quote validity

This synthetic offer is valid for 60 days from 18 October 2026 for comparison practice only. Actual commercial terms would require a formal purchase order and contract.

END OF FICTIONAL QUOTATION