NORTHSTAR PUBLIC SERVICES CONSORTIUM

BrightPath Tech

FAST, LEAN, AFFORDABLE

REQUEST FOR PROPOSAL · RESPONSE

Fictional procurement scenario | Supplier evaluation platform | October 2026

Executive summary

BrightPath offers a lightweight hosted workflow that digitizes proposal intake and scorecards for Northstar Public Services Consortium. We focus on rapid delivery and a low total price. The response describes core screens and a short configuration cycle but leaves some security and integration details for later discussion.

Requirement understanding

Northstar seeks one controlled workspace to receive supplier responses, support consistent criterion-based review, preserve evidence and approvals, and create a defensible award record. This response is fictional and prepared only for a classroom demonstration.

Proposed solution

A single-tenant cloud application using managed web hosting and a relational database. Users can upload PDFs, add evaluation notes, and export a spreadsheet. The ERP connection will use a standard API if the consortium provides one; no interface inventory or integration diagram is included. The product is currently sized for 100 concurrent users.

Implementation plan & team

Phase	Duration	Milestone
Kickoff	1 week	Confirm contacts and access
Configuration	3 weeks	Configure forms and scorecards
Pilot	2 weeks	Customer review and basic training
Go-live	1 week	Production launch

Commercial proposal

Cost item	USD
Implementation	$92,000
Annual subscription and support	$48,000
Three-year estimate	$236,000
Assumptions	One environment; third-party connector costs excluded

Security, compliance & risk controls

BrightPath states that traffic uses HTTPS and that backups run daily. The proposal does not identify encryption at rest, a named security certification, formal access-control design, penetration-test frequency, data location, retention policy, or incident-notification target. These items can be clarified during contracting. No compliance evidence is attached.

Delivery risks and mitigations

The consortium should confirm integration scope, data migration responsibility, service-level measurement, and acceptance criteria before contract signature. A named joint risk log and weekly delivery checkpoint are recommended. Supplier statements in this synthetic response are illustrative and are not independently verified.

Support model & relevant experience

Email support is available on business days with a stated next-business-day response goal. The team has delivered three small workflow projects, none described as procurement deployments. One customer reference can be arranged after shortlisting. The named delivery team includes one project manager and two full-stack developers.

Governance & acceptance

A steering group should meet monthly; the delivery team should report weekly on milestones, risks, decisions, and open defects. Acceptance should require signed user-acceptance results, resolved critical defects, tested backup recovery, an approved operations runbook, and administrator training.

Commercial assumptions

All amounts are fictional USD estimates for comparison practice. Taxes, contract terms, and any exclusions shown in the price table must be confirmed during negotiation. No real customer, supplier, or confidential information is represented.

END OF FICTIONAL RESPONSE