NORTHSTAR PUBLIC SERVICES CONSORTIUM

Orbit Digital

PROVEN TEAM, OPEN INTEGRATION QUESTIONS

REQUEST FOR PROPOSAL · RESPONSE

Fictional procurement scenario | Supplier evaluation platform | October 2026

Executive summary

Orbit Digital brings a long delivery history with public and regulated organizations and proposes a configurable supplier evaluation portal. Its proposal emphasizes stakeholder adoption, training, and references. The integration narrative is high-level and will need concrete design during discovery.

Requirement understanding

Northstar seeks one controlled workspace to receive supplier responses, support consistent criterion-based review, preserve evidence and approvals, and create a defensible award record. This response is fictional and prepared only for a classroom demonstration.

Proposed solution

A cloud-hosted portal with configurable forms, role-based workflows, and dashboard exports. Orbit says it can connect to Northstar systems through APIs or scheduled files. The proposal does not identify target systems, data ownership, interface direction, or error handling. A technical workshop is proposed after selection. Capacity and service-level targets are not specified.

Implementation plan & team

Phase	Duration	Milestone
Planning	3 weeks	Stakeholder workshops and project plan
Configuration	8 weeks	Portal and workflows configured
Acceptance	3 weeks	User review and issue resolution
Rollout	3 weeks	Training, launch, transition

Commercial proposal

Cost item	USD
Implementation	$218,000
Annual licence and support	$112,000
Three-year estimate	$554,000
Assumptions	Travel, custom interfaces, and migration priced separately

Security, compliance & risk controls

Orbit reports an internal security program with annual policy reviews, encrypted HTTPS traffic, named user accounts, and daily backups. It does not state a third-party certification, encryption-at-rest standard, recovery objectives, independent test evidence, or a precise incident response timeline. Data residency is available on request but is not priced or confirmed in the response.

Delivery risks and mitigations

The consortium should confirm integration scope, data migration responsibility, service-level measurement, and acceptance criteria before contract signature. A named joint risk log and weekly delivery checkpoint are recommended. Supplier statements in this synthetic response are illustrative and are not independently verified.

Support model & relevant experience

The proposal names a delivery director and a customer-success manager. Orbit cites eight comparable portal implementations over nine years and provides three fictional reference contacts, including a regional transit agency and a public university. Support is available weekdays 08:00-18:00 local time; priority-one response is targeted within two hours. A quarterly service review and administrator training are included.

Governance & acceptance

A steering group should meet monthly; the delivery team should report weekly on milestones, risks, decisions, and open defects. Acceptance should require signed user-acceptance results, resolved critical defects, tested backup recovery, an approved operations runbook, and administrator training.

Commercial assumptions

All amounts are fictional USD estimates for comparison practice. Taxes, contract terms, and any exclusions shown in the price table must be confirmed during negotiation. No real customer, supplier, or confidential information is represented.

END OF FICTIONAL RESPONSE